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Guidance
Notes

• The RIBA Concise Professional Services Contract 2020:
Conservation Architectural Services is not suitable for the
appointment of the Principal Designer under the CDM
Regulations 2015. The RIBA recommends that the default
choice for the Principal Designer should be the Architect/
Consultant, who should be appointed under a separate
and distinct professional services contract, such as the
RIBA Principal Designer Professional Services Contract.
If the Client fails to appoint a Principal Designer (for a
non‑domestic client), the Client must fulfil the duties of the
Principal Designer.
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Guidance
Notes

– the Agreement
– the Contract Details

N

– the Contract Conditions
o Definition of Terms
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• The RIBA Concise Professional Services Contract 2020:
Conservation Architectural Services is divided into four main
parts:

• The RIBA Concise Professional Services Contract 2020:
Conservation Architectural Services is not suitable for
non-commercial work undertaken for a ‘consumer’ client,
such as work done to the client’s home, including renovations,
extensions, maintenance and new buildings, if the client has
elected to contract in their own name, i.e. not as a limited
company or other legal entity, or where the property will be let.
A contract with a consumer client is subject to the Consumer
Rights Act 2015. The RIBA recommends the use of the
RIBA Domestic Professional Services Contract 2020:
Conservation Architectural Services for work undertaken for a
consumer client.
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Summary of the Contract

o Clauses

O

– the Schedule of Services.
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• A Contract Checklist is included as an ‘aide memoire’ for
the Architect/Consultant to confirm with the Client that all
of the relevant parts of the Contract have been completed
(but does not form part of the Contract).
• Additional briefing documents will also form part of the
Contract if they are listed in item D of the Contract Details.
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• The Contract is between the Client (the Party that wishes to
commission the professional services, known as the
‘Services’) and the Architect/Consultant (the person or
organisation performing the Services). Together they are
referred to as the ‘Parties’ to the Contract.

O

When to Use this Contract

R
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• The RIBA Concise Professional Services Contract 2020:
Conservation Architectural Services is suitable where the
Architect/Consultant undertakes a commission for
architectural services for simple, non-complex, commercial
projects of any value, in which the building works will be
carried out using standard forms of building contract, such as
the RIBA Concise Building Contract, the JCT Minor Works
Building Contract or the JCT Intermediate Building Contract.
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• Business clients include charities, religious organisations and
not-for-profit bodies. Where the Client is a public authority,
it may be necessary to include provisions relating to the
Freedom of Information Act 2000 and to corrupt gifts and
payments under the Bribery Act 2010.

O

These guidance notes explain the provisions of the RIBA
Concise Professional Services Contract 2020: Conservation
Architectural Services for the appointment of an Architect or
Consultant providing architectural services for a conservation
project or other works to a Heritage Asset and set out guidance
on what to consider when completing the Contract Details and
the Schedule of Services; they do not form part of the Contract.
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• The RIBA Concise Professional Services Contract 2020:
Conservation Architectural Services is devised as an
agreement between an Architect/Consultant and a business
client or a public authority and is a ‘construction contract’ to
which the Housing Grants, Construction and Regeneration
Act 1996 (HGCRA, also known as the Construction Act), as
amended by Part 8 of the Local Democracy, Economic
Development and Construction Act 2009, applies.

• The RIBA Concise Professional Services Contract 2020:
Conservation Architectural Services is suitable for
commissions procured on the basis of a traditional form of
building contract where tendering occurs at the end of
Stage 4 of the RIBA Plan of Work (Technical Design).
Please note that a design and build form of building contract is
generally unsuitable for conservation work.

Conservation Accreditation Schemes
• Working with older and historic buildings, traditional (pre-1919)
buildings and designated buildings, such as Listed Buildings,
calls for a particular set of skills and expertise. To gain
conservation accreditation, professionals have to submit
evidence of their knowledge, skills and experience. Registers
of accredited professionals can be used to find professionals
with the prerequisite skills.
• Some grant funders, including Department for Communities
Northern Ireland, Historic Environment Service (Cadw),
Historic England and Historic Environment Scotland, require
the use of accredited professionals, so it is important to check
the funding requirements for the Project.
• Further details on the conservation accreditation and
certification schemes that exist for the range of professionals,
and on when using conservation accredited professionals is
required by grant funders, can be found at
www.historicengland.co.uk.

Supporting Organisations
• The following organisations support this Contract:
– RIBA Conservation Register (RIBA)
– Register of Architects Accredited in Building Conservation
(AABC)
– Directory of Accredited Conservationists (CIAT)
– Accreditation in Conservation Architecture scheme (RIAS)

– Institute of Historic Building Conservation (IHBC)

– the right to suspend or terminate performance of the
Services due to the Client’s failure to pay any fees or other
amounts due.

– Ecclesiastical Architects and Surveyors Association (EASA).

Client’s Rights and Obligations

The Agreement

– providing the information which is necessary for the proper
and timely performance of the Services
– making decisions and giving approvals as necessary for the
performance of the Services
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– informing the Architect/Consultant of the Project
requirements and of any subsequent changes required and
agreeing steps to mitigate the consequences, if any

• The Agreement is the part of the Contract that is signed by
both Parties and records the Client’s and the Architect/
Consultant’s rights and obligations under the Contract. The
Agreement should not be dated until both Parties have duly
signed/executed.
• The Parties choose whether to sign the Agreement as a
simple contract or as a deed. The choice determines the
limitation period within which a Party can bring a claim for
breach of contract, which is stated to be:

O

• The Client has various obligations under the Contract. The
principal ones include:

– simple contract: 6 years from the date of Practical
Completion or the date of completion of the last Services,
whichever is the earlier
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– paying the Architect/Consultant for the Services performed
– appointing or otherwise engaging any Other Client
Appointments required to perform work or services under
separate agreements and requiring those appointed to
collaborate with the Architect/Consultant.

O

• The Client also has rights under the Contract. The principal
one is the right to suspend or terminate the performance of
the Architect/Consultant’s Services.
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• The choice of whether the Agreement section of the Contract
is to be signed as a ‘simple contract’ or as a ‘deed’ also
determines the formalities for executing the Contract.

Architect/Consultant’s Rights and
Obligations

Simple contract:
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– can be signed either by individuals or in a representative
capacity (e.g. for a company, LLP, etc.)

• The Architect/Consultant has various obligations under the
Contract. The principal ones include:

N

– when signed by individuals, there is no requirement for the
signatures to be witnessed (although in the interests of
certainty the Contract does allow for a witness to sign the
Agreement section)

O

– exercising the reasonable skill, care and diligence to be
expected of an Architect/Consultant experienced in the
provision of such Services for projects of a similar size,
nature and complexity to the Project
– performing the Services with due regard to the
Project Brief
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– informing the Client in a timely manner of progress in the
performance of the Services and, upon becoming aware,
of any issue that may materially affect the Project Brief,
Project Programme, Construction Cost or quality of the
Project, and of any information, decision or action required
in mitigation
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– collaborating with any Other Client Appointments appointed
or otherwise engaged by the Client to perform work or
services.
	The obligations apply to the extent achievable using the
standard of care outlined in clause 3.1.
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• The Architect/Consultant also has rights under the Contract.
The principal ones include:

R

C

– the right to retain copyright in the drawings and documents
produced in either paper or digital formats for the purpose
of performing the Services (the Client is given a licence to
copy and use the drawings and documents for purposes
related to the construction of the Project or its subsequent
use or sale). Please note that some grant funders’ grant
contract conditions require that the Architect/Consultant
grants to the Client a perpetual non-exclusive royalty free
licence to use any intellectual property rights, including
but not limited to the copyright in the drawings and
documents produced in performing the Services (see
clause 6.10)
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– deed: 12 years from the date of Practical Completion or the
date of completion of the last Services, whichever is the
earlier.

– when signed in a representative capacity, the Agreement
section needs to be signed by two directors, partners or
members, or a director and a company secretary, or a
single director and witnessed by a third party.
Deed:
– can be signed either by individuals or in a representative
capacity (e.g. for a company, LLP, etc.)
– when signed by individuals, there is a requirement for the
signatures to be witnessed (a witness should be aged 18 or
over and should not be a Party to the Contract)
– when signed in a representative capacity, the Agreement
section needs to be signed by two directors, partners or
members, or a director and a company secretary, or a
single director and witnessed by a third party.

• In certain instances, the Contract may be deemed to be
legally binding even if the Agreement section is not signed.
For example, a legally binding contract could exist if the
Client has instructed the Architect/Consultant to commence
or undertake work on the basis of the unsigned Contract
and the Architect/Consultant has acted on those
instructions.

Completing the Contract Details
When completing the Contract Details, where an option
APPLIES tick  the box to confirm that the section has been
adopted. Any amendments made by hand to the Contract
should be initialled by both Parties.

• Items A and B – the Client and the Architect/Consultant:
Provide details of the Client, the Client’s named representative,
the Architect/Consultant and the Architect/Consultant’s
primary point of contact. Note that if these details are changed
at a later date, it is important that the Parties inform each other
and agree in writing.

• Item K – Dispute Resolution: The Parties may choose which
dispute resolution method(s) they will use should a dispute
arise. Adjudication is available to either Party to select at any
time as a statutory right. Below is a brief description of each
method:
– Mediation involves a third party helping the Parties to try to
come to an agreement resolving their dispute. If successful,
mediation can be less expensive than other methods of
dispute resolution and is therefore encouraged by the courts.
In mediation the Parties generally pay their own costs.
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The Contract Details provide the specific details of the Project:

• Item C – Site Address: Provide the address of the site where
the Project is to be carried out.

N

– Adjudication involves a third party providing an
independent decision on the dispute and is available to the
Parties if the Contract is a construction contract under
the Housing Grants, Construction and Regeneration Act
1996. The decision is binding in law unless and until the
dispute is determined by arbitration or litigation following
referral by either Party. Adjudication is generally a faster
process, but is not usually recommended for complex
issues. The Parties pay their own costs unless they have
agreed otherwise. The Adjudicator’s costs are allocated at
the Adjudicator’s discretion, the greater part usually being
allocated to the losing Party.
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• Item D – Project Brief: Provide a description of the Project
and the Client’s statement of requirements for the Project for
which the Services are being provided. The target
Construction Cost and target Project Programme, such as
dates for the submission of planning applications or for the
commencement and completion of building works, can be
inserted. Include details of any additional briefing documents
that will also form part of the Contract. The Project Brief may
be updated from time to time, where agreed between the
Client and the Architect/Consultant.
• Item E – Other Client Appointments: Give the details of any
other consultant appointments (which could be individuals or
organisations) or services appointments to be made by the
Client to enable the Architect/Consultant to undertake work in
connection with the Project. For example, appointments may
include structural engineers, cost consultants, conservation
specialists, etc.

O
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	If the Parties cannot reach agreement on a person to act as
Mediator, Adjudicator or Arbitrator, either Party may apply for a
nomination or appointment to be made by the Royal Institute
of British Architects.

N

– the basis for determining the calculation of the Basic Fee
(excluding VAT), e.g. a specified percentage applied to the
Construction Cost, a fixed lump sum, time charges, design
cost per square metre (gross or net) or any other agreed
method (item F)

– Litigation is an alternative to arbitration and involves a
court delivering a final and binding decision. Litigation is
public and decisions may be challenged in higher courts.
The greater part of the costs are usually allocated to the
losing Party.
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• Items F, G, H and I – Basic Fee, Time Charges, Expenses
and Payment: Specify:

– Arbitration is a confidential process which is an
alternative to litigation and involves a third party (or parties)
delivering a final and binding decision. Arbitration can only
involve two parties, unless there is an express agreement
to the contrary, so it would not normally be appropriate for
multiparty disputes.
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– the rates for any time charges (item G)

O

– the intended number and/or frequency of meetings and
visual site inspections that the Architect/Consultant is going
to attend during the Project (item F)
– the arrangements for charging for expenses and
disbursements (item H)
– the payment frequency of the fees (item I).
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	To ensure that the Architect/Consultant’s accounts issued to
the Client are effective as Payment Notices, as set out in
clause 5.12, each invoice issued by the Architect/Consultant
should incorporate the following wording:

C

O

		This is the amount due in respect of the Services provided,
calculated as set out in this invoice and in accordance with
the Fees and Expenses agreed in our Professional Services
Contract dated [insert date of Contract]. This invoice
constitutes a Payment Notice complying with section
110A(3) of the Housing Grants, Construction and
Regeneration Act 1996 as amended by the Local
Democracy, Economic Development and Construction Act
2009. The payment due date is the date of this Payment
Notice.
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• Item J – Professional Indemnity Insurance: State the
amount of professional indemnity insurance to be maintained
for the Project, and any specific limitations in respect of claims
arising on account of specific risks. The amount of
professional indemnity insurance to be maintained for the
Project should be reasonable in relation to the risks and
should pass the reasonableness test under the Unfair
Contract Terms Act 1977.

	The Client can refer a complaint to the person named in
item B of the Contract Details under the Architect/Consultant’s
internal complaints procedure, which will be provided upon
request. The Client may also, or alternatively, refer a complaint
to the appropriate professional body if the Architect/
Consultant’s conduct or competence appears to fall short of
the standards in the relevant code(s) of professional conduct.
• Item L – Information Formats: If the Architect/Consultant is
producing drawings and documents for the Project using
computer aided design (CAD), any other proprietary software,
or building information modelling (BIM), these will normally be
provided to the Client in PDF format only, unless an alternative
format has been agreed and set out in item L of the Contract
Details.

The Schedule of Services
• The Schedule of Services is used to define the Services to be
performed by the Architect/Consultant and maps the Services
to the stages in the RIBA Plan of Work.
• The Schedule of Services relates to a straightforward project
to be procured in the traditional manner. The Services are
described in simple terms and cover Stages 0 to 6. Services
required as part of any ongoing (long-term) Stage 7 activities
are not listed as these services will be commissioned as a
separate professional services or operating contract.
Performance of the Services must be in accordance with the
normal standards of the Architect/Consultant’s profession.

Contract Conditions
• The Contract Conditions set out in concise terms the rights
and obligations of the Parties.
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• The completed Schedule of Services should accurately
reflect the Client’s requirements and the services that the
Architect/Consultant has agreed to provide, particularly where
the Architect/Consultant is not to perform the full range of
Services within a stage, or is only undertaking some stages,
for example, only providing Services up to the submission of a
planning application. There is also a provision in the Contract
for the Architect/Consultant to provide additional services for
an additional fee (not listed in the Basic Fee).
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• The Services being undertaken should be selected individually
and ticked  where an option APPLIES.

O

The RIBA Concise Professional Services Contract 2020: Conservation Architectural Services is endorsed by
the following organisations:

Royal Incorporation of
Architects in Scotland

Royal Society of Architects
in Wales
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RIBA Conservation Register

Register of Architects Accredited
in Building Conservation

· I N STITUTE · OF · H I STO RI C ·

The Ecclesiastical Architects
& Surveyors Association

B U I Institute
L D I N G · of
C OHistoric
N S E RVATI O N
The
Building Conservation

Royal Society of
Ulster Architects

Chartered Institute of
Architectural Technologists
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RIBA Concise Professional Services Contract 2020: Conservation Architectural Services
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Contract
Checklist

ONCE THE CONTRACT DETAILS HAVE BEEN COMPLETED, AND BEFORE THE
AGREEMENT IS SIGNED, CHECK THIS LIST TO ENSURE THAT ALL OF THE KEY TERMS
HAVE BEEN CONSIDERED.

O

YES

RP

Has the Project Brief and Client’s statement of requirements been agreed and has the
Client been made aware of the protected status of the asset and what this means?

PU

Has the target Construction Cost been agreed/advised?

Has the target Project Programme been agreed?

O

N

Have any Other Client Appointments been agreed?
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Have the fees and expenses and payment frequency been agreed?

Has the amount of professional indemnity insurance that is to be allowed for the Project
been agreed and has this been arranged?

N
SU

Has the Architect/Consultant explained its internal complaints procedure to the Client
and has a dispute resolution process been agreed in case something goes wrong?

O

Has the Schedule of Services been completed and agreed?

C

Has the Client been made aware that it has duties under the CDM Regulations 2015?
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Have all the Contract Details been completed?

© Royal Institute of British Architects 2020
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RIBA Concise Professional Services Contract 2020: Conservation Architectural Services
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Agreement

This Agreement is between:

O

the Client (refer to item A of the Contract Details for full information)

AND

PU

RP

the Architect/Consultant (refer to item B of the Contract Details for full information)

who agree as follows:

The Architect/Consultant shall undertake the Services set out in the Schedule of Services and
shall perform the Architect/Consultant’s obligations in accordance with the terms of the Contract.

•

The Client shall pay the Architect/Consultant the fees and expenses set out in the Contract
Details for the Services and shall perform the Client’s obligations in accordance with the terms of
the Contract.

•

The Contract is the RIBA Concise Professional Services Contract 2020 for Conservation
Architectural Services.

Signed/Executed as a:

LT
AT
I

O

N

•

simple contract

deed

For and on behalf of the Client (complete as appropriate):

N
SU

Client is not a registered company/LLP
Name:
Signature:

O

Client’s signature witnessed by:
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Address:

C

Name:

Signature:

© Royal Institute of British Architects 2020

5

RIBA Concise Professional Services Contract 2020: Conservation Architectural Services

OR
Client is a registered company/LLP

LY

Company registration
number:

N

First signatory (Director/Company Secretary/Partner/Member):

O

Name:
Signature:

SE
S

Client’s signature witnessed by:
Name:

RP

O

Address:

PU

Signature:

Second signatory (Director/Company Secretary/Partner/Member) – optional:
Name:

O

N

Signature:
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For and on behalf of the Architect/Consultant (complete as appropriate):
Architect/Consultant is not a registered company/LLP
Name:
Signature:

N
SU

Architect/Consultant’s signature witnessed by:
Name:

C

O

Address:
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Signature:
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OR
Architect/Consultant is a registered company/LLP
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Company registration
number:
VAT registration
number:
First signatory (Director/Company Secretary/Partner/Member):

O

Name:

SE
S

Signature:
Architect/Consultant’s signature witnessed by:
Name:

PU
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Address:

Signature:

Second signatory (Director/Company Secretary/Partner/Member) – optional:

N

Name:
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Signature:
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This Agreement is dated and delivered on:

© Royal Institute of British Architects 2020
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Contract
Details
The Client
Name:

PU

RP

O

Address:

N
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Registered address
(if different):

Telephone number:
Email address:
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Named representative (insert the name of a representative with authority to act on behalf of
the Client for all purposes under the Contract):

8

© Royal Institute of British Architects 2020

RIBA Concise Professional Services Contract 2020: Conservation Architectural Services

B.

The Architect/Consultant
Name:

SE
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Address:
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Registered address
(if different):

Telephone number:

O

N

Email address:
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Point of contact (insert the name of a primary point of contact with authority to act on behalf
of the Architect/Consultant for all purposes under the Contract):

Site Address
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C.

N
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The name of the person that the Client should contact if it wishes to invoke the
Architect/Consultant’s internal complaints procedure:

© Royal Institute of British Architects 2020
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D.

Project Brief

RP
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Project description
and Client’s
statement of
requirements:

Additional briefing documents provided (include reference numbers and dates):
Reference number

Date
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PU

Document

Continue on a separate sheet if necessary.

N
SU

Construction Cost
The Construction Cost, as defined in the Contract Conditions, is:

£

Project Programme
Key project dates, e.g. submission of planning application, commencement/completion of
building works (insert as appropriate):
Target date
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Item		

Continue on a separate sheet if necessary.
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E.

Other Client Appointments

LY

Other consultant or services appointments which have been or will need to be made by the
Client to enable the Architect/Consultant to undertake its work in connection with the Project
are as follows:
Role:

N

Role:

O

Role:

SE
S

Role:
Continue on a separate sheet if necessary.

F.

Basic Fee

RP

O

The basis of the Basic Fee at each stage (excluding VAT) shall be as stated below, e.g.
specified percentage of Construction Cost, fixed lump sum, time charge, design cost per
square metre (gross or net) or other agreed method.

Notes

Fee
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N

Stage

PU

Fees may be a total for each stage. The Services being undertaken are to be as stated in the
Schedule of Services and the fees, excluding VAT, are as follows and are to be paid in
accordance with item I of the Contract Details:

Continue on a separate sheet if necessary.
© Royal Institute of British Architects 2020
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LY

Other services:

VAT applies

SE
S

VAT does not apply

O

VAT
VAT applies or does not apply to the Basic Fee (please specify):

N

Continue on a separate sheet if necessary.

Meetings
The Architect/Consultant shall attend the following meetings during the Project:
Total number
and/or
frequency
allowed for

RP

O

Stage
Purpose
		
		
		

PU

Stage 0

Fee1

Stage 1

N

Stage 2

O

Stage 3
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Stage 4
Stage 5
Stage 6

Stage 6

Fee1

O

Stage 5

Total number and/or
frequency allowed for

C

Stage

N
SU

Site inspections
The Architect/Consultant shall visit the site for the purposes set out in the Schedule of Services
as follows:

FO

R

Where additional site inspections are necessary, or requested in writing by the Client,
in addition to those identified above, the Architect/Consultant shall apply time charges,
as set out in item G of the Contract Details.

1

State whether the fee for attending these meetings is included in the Basic Fee (insert ‘BF’) or will be provided on a
time‑based charge (insert ‘TC’).
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G.

Time Charges
Time charges for any additional fees, and/or where the Basic Fee incorporates time charges,
shall be calculated on the basis of the following rates:

O

N

LY

Person/grade	Rate, excluding VAT
(state whether £ per hour or £ per day)

H.

SE
S

Continue on a separate sheet if necessary.

Expenses

PU

RP

O

The specified expenses are as follows:

Continue on a separate sheet if necessary.

N

The specified expenses listed above, excluding VAT, shall be charged:
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	at net cost plus a handling charge, which shall be calculated at the following percentage
of net cost
%
by the addition of the following fee to the total fee £
by the addition of

% to the Basic Fee

N
SU

other (please specify)

O

Other expenses, including disbursements, such as payments to the local authority for
planning and Building Regulations submissions, shall be charged at net cost plus the
following percentage of net cost
%

C

Where applicable, travel shall be charged at the following rate per mile £

FO

R

Hard copies of drawings and documents shall be charged at the following rate per page:
A4

A3

A2

A1

A0

Black and white

£

£

£

£

£

Full colour

£

£

£

£

£

© Royal Institute of British Architects 2020
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I.

Payment
Payment Notices for instalments of fees, time charges and expenses shall be issued and paid:

LY

on a weekly basis
on a monthly basis

J.

ref:

SE
S

other (please specify)

O

in accordance with the agreed drawdown schedule dated

N

at the end of each stage

Professional Indemnity Insurance

£

RP

O

The amount of professional indemnity insurance cover to be maintained
for the Project in respect of each and every claim or series of claims
arising out of the same originating cause shall be

PU

Professional indemnity insurance cover shall be maintained by the
Architect/Consultant for the above amount, except for claims arising out of:
pollution or contamination, with an aggregate limit of
annually

OR

per project

OR

OR
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cladding or fire-related issues,2 with an aggregate limit of
annually

£

per project

O

annually

N

asbestos, with an aggregate limit of

£

£

per project

N
SU

other2,3 (please specify)

with an aggregate limit of
OR

per project

2

3

FO
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annually

£

It is important to ensure that this wording reflects the wording of any restrictions in the Architect/Consultant’s professional
indemnity insurance policy.
Specify other material exclusions or restrictions under the Architect/Consultant’s professional indemnity insurance that are
relevant to the Project.
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K.

Dispute Resolution

LY

Mediation
The Parties may agree to try to resolve their differences through mediation without prejudice
to any other dispute resolution rights.

O

N

Adjudication
Either Party has the statutory right (but no obligation) to refer a dispute, at any time, to
adjudication. If a dispute is so referred, the Scheme for Construction Contracts (England and
Wales) Regulations 1998 as amended shall apply. The Adjudicator’s decision is binding
unless and until the dispute is determined by arbitration or litigation following referral by
either Party.

O

Arbitration
The Parties select arbitration for final dispute resolution.

SE
S

Final Dispute Resolution Process
The Parties may select either arbitration or litigation. If the Parties do not make a selection
then litigation shall be the final dispute resolution process.

RP

			

Litigation
The Parties select court proceedings for final dispute resolution.

Applies
OR
Applies

FO
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O
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I

O

N

PU

If the Parties cannot reach agreement on a person to act as Mediator, Adjudicator or
Arbitrator, either Party may apply for a nomination or appointment to be made by the
Royal Institute of British Architects.
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L.

Information Formats

LY

Drawings and documents produced by the Architect/Consultant using computer aided design
(CAD), any other proprietary software or building information modelling (BIM) in connection
with the Services shall be provided in the following format:
	Drawings and documents produced by the Architect/Consultant shall be provided to the
Client in PDF format only.

N

OR

SE
S

O

	Information, drawings and documents produced by the Architect/Consultant shall be
provided to the Client in PDF format and in the file format(s) listed below on the condition
that the PDF format files take precedence and the Architect/Consultant is not liable for any
loss or degradation of information resulting from the translation from the original file format
to any other file format or from the recipient’s reading of it in any other software or another
version of the software referred to below:
Type of data
(e.g. 2D or 3D CAD files,
BIM models,
spreadsheets, etc.)

PU

RP

O

Software
Version
File format
(e.g. AutoCAD,		
(e.g. dwg, dxf, dgn,
Revit, ArchiCAD)		
ifc, rvt)
			

OR

FO

R
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O

N
SU
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O

N

	Information produced by the Architect/Consultant shall be provided to the Client in
accordance with the agreed BIM protocol dated
ref:
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SE
S

O

N

LY

Contract
Conditions
Definition of Terms

O

Architect4/Consultant: the person or organisation that the Client appoints to perform the Services.

RP

Basic Fee: the fee for the Services excluding VAT and any additional charges, such as expenses,
disbursements, etc.
Building Contract: the contract between the Client and the Contractor for the construction of the
Project.

PU

CDM Regulations 2015: the Construction (Design and Management) Regulations 2015 and any
guidance as issued, amended or replaced from time to time by the Health and Safety Executive,
which govern the management of health, safety and welfare for construction projects.

N

Characterisation Appraisal: this helps explain the character of a place or building and defines its
Significance, providing a sound evidence base for its informed management.

LT
AT
I

O

Client: the person or organisation referred to in item A of the Contract Details. This also includes
the Client’s representative where one is appointed by the Client with full authority to act on behalf of
the Client for all purposes in connection with the matters set out in the Contract, except where
advised to the contrary.
Condition Survey: a detailed inspection of a building in order to establish its maintenance and
repair condition. It identifies any risks and potential issues and highlights any urgent defects.

N
SU

Confidential Information: all information relating to the Project and the Client’s and Architect/
Consultant’s business and affairs which either Party directly or indirectly receives or acquires from
the other Party or any representative of the other Party whether in writing, by electronic mail or orally
and which is not otherwise already in the public domain.

FO

R

C

O

Conservation Management Plan: sets out the Significance of a Heritage Asset, outlines how that
Significance will be retained in any future use, management, alteration or repair, and should be the
starting point for the management of any complex Heritage Asset. The holistic approach to different
types of Significance embedded in a Conservation Management Plan makes it particularly suited to
large Heritage Assets with multiple management challenges and opportunities, and various aspects
of cultural importance. They are a requirement of Round 2 Heritage Lottery Fund applications for
Heritage Grants or Heritage Enterprise programmes for projects involving capital works of £2 million
or more. Major custodians such as National Trust, Historic England, Historic Scotland, Cadw and
government departments also tend to commission or prepare Conservation Management Plans to
inform the management of their properties. Conservation Management Plans are living documents
that should be revisited as the understanding of the Heritage Asset develops. It is particularly
important that they are updated following the implementation of any development proposals to
ensure that they remain relevant, accurate and effective.

4

‘Architect’ is a legally protected title in the UK, which can only be used by people registered under the Architects Act 1997
with the Architects Registration Board (ARB).
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O

N

LY

Conservation Statement: considers the challenges affecting the Significance and the potential
opportunities of a Heritage Asset. Unlike a Conservation Management Plan, they rarely include the
detailed formulation of conservation management policies that provide the conservation framework
and are therefore a more cost-effective solution for less complicated Heritage Assets or where there
are no major development proposals. Conservation Statements can therefore allow for a greater
degree of flexibility when considering future options, as rigorous conservation management policies
are neither appropriate nor especially useful for Heritage Assets where future uses are uncertain.
Similar to Conservation Management Plans, Conservation Statements are living documents that
should be revisited as the understanding of the Heritage Asset develops. It is particularly important
that they are updated following the implementation of any development proposals to ensure that
they remain relevant, accurate and effective.

O

SE
S

Construction Cost: the Client’s target cost for the building works as specified in the Project Brief,
as set out in item D of the Contract Details (being the Client’s initial budget), and subsequently the
latest estimate approved by the Client or, where applicable, the actual cost of constructing the
Project upon agreement or determination of the final account for the Project. The Construction Cost
includes the cost of any equipment and/or materials provided or to be provided by the Client to the
Contractor for installation as part of the Project, and any direct works carried out by or on behalf of
the Client. The Construction Cost excludes VAT, professional fees, the cost of resolution of any
dispute, the Client’s legal and in-house expenses and any loss and/or expense payments made to
the Contractor and is not affected by any liquidated damages deducted by the Client.

RP

Contractor: the party referred to as the Contractor in the Building Contract.

PU

Ecclesiastical Consent: there are five religious groups or denominations in England which are
exempt from certain provisions of the planning acts, including the need to apply for Listed Building
Consent. All five groups have their own arrangements for handling changes to historic buildings and
their own consent processes, which provide the same standards of protection as the secular system
operated by local planning authorities.

N

Final Date for Payment: the date, specified in clause 5.13, by which a payment that is due shall
be paid.

O

Health and Safety File: the file required by the CDM Regulations 2015, which contains relevant
health and safety information needed to allow future construction works, including cleaning,
maintenance, alterations, refurbishment and demolition, to be carried out safely.

LT
AT
I

Heritage Asset: a building, monument, site, place, area or landscape identified as having a degree
of Significance meriting consideration in planning decisions, because of its heritage interest.

N
SU

Heritage Statement: responds to development proposals and incorporates a brief summary of a
Heritage Asset’s historical development and a description of its current character, state of
preservation and Significance; and then set outs the likely impact of a proposed development on the
Significance identified. A Heritage Statement might also be referred to as a heritage impact
assessment.
Historic Environment Record: information services that seek to provide access to comprehensive
and dynamic resources relating to the historic environment of a defined geographic area for public
benefit and use.

C

O

Listed Building: a building which is for the time being included in a list compiled or approved by
the Secretary of State for Digital, Culture, Media and Sport and includes any object or structure
fixed to the building, and any object or structure within the curtilage of the building which, although
not fixed to the building, forms part of the land and has done since before 1 July 1948.

FO

R

Listed Building Consent: Consent from the local planning authority (or in some circumstances the
Secretary of State for Digital, Culture, Media and Sport) for the demolition of a Listed Building or
the carrying out of any works for the alteration or extension of a Listed Building in any manner that
would affect its character as a building of special architectural or historic interest. Failure to obtain
consent when it is required is a criminal offence.
Notified Sum: the sum set out in a Payment Notice or in a default notice.
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Other Client Appointments: other consultant or services appointments which have been, or will
need to be, made by the Client to enable the Architect/Consultant to undertake its work in
connection with the Project.

LY

Party/Parties: the signatories to the Agreement: the Client and the Architect/Consultant described
in items A and B of the Contract Details.

N

Payment Notice: a notice that the Architect/Consultant issues to the Client, in accordance with
clauses 5.10 to 5.15, showing the payment that the Architect/Consultant considers is due and how it
was calculated.

O

Practical Completion: when the works are certified as having achieved ‘Practical Completion’
under the terms of the Building Contract.

SE
S

Principal Contractor: a contractor appointed by the Client as Principal Contractor under the
CDM Regulations 2015.
Principal Designer: a designer appointed by the Client as Principal Designer under the
CDM Regulations 2015.
Project: as described in the Project Brief, item D of the Contract Details.

RP

O

Project Brief: the Client’s requirements for the Project, as initially set out in item D of the
Contract Details and including any revisions made by the Architect/Consultant and approved by
the Client.

PU

Project Programme: the Client’s initial programme for the Project, as specified in item D of the
Contract Details, and including any revisions made by the Architect/Consultant and approved by
the Client.
Schedule of Services: the schedule specifying the Services and additional services to be
undertaken by the Architect/Consultant in connection with the Project, which is incorporated into
the Contract.

N

Scheduled Monument: any monument which is for the time being included in the schedule which
is compiled and maintained by the Secretary of State for Digital, Culture, Media and Sport.

LT
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I

O

Scheduled Monument Consent: consent given by the Secretary of State for Digital, Culture,
Media and Sport for (a) any works resulting in the demolition or destruction of or any damage to a
Scheduled Monument; (b) any works for the purpose of removing or repairing a Scheduled
Monument or any part of it or of making any alterations or additions thereto; and (c) any flooding or
tipping operations on land in, on or under which there is a Scheduled Monument.
Services: the professional services to be performed by the Architect/Consultant specified in the
Schedule of Services, which may be varied by agreement.

N
SU

Significance: the value of a Heritage Asset to this and future generations because of its heritage
interest. That interest may be archaeological, architectural, artistic or historic. Significance derives
not only from a Heritage Asset’s physical presence, but also from its setting.
Specialist Professional Adviser: a contractor or adviser experienced in the repair, maintenance
and preservation of a particular aspect of Heritage Assets.

FO

R

C

O

Statement of Significance: states what is important about a building, monument, conservation
area or landscape, how important it is and why. It establishes a baseline for any potential
development, enables the applicant to understand the building and informs an application for
statutory consents. It may also be incorporated within another statement, report or assessment.

© Royal Institute of British Architects 2020

19

RIBA Concise Professional Services Contract 2020: Conservation Architectural Services

Clauses
General Interpretation

1.1

Where under the Contract an action is required to be taken within a specified period, in
calculating a period, a day shall be a calendar day and a date shall be a calendar date.
When a period is calculated it shall exclude public holidays.

1.2

The provisions of the Contract continue to bind the Client and the Architect/Consultant as
long as is necessary to give effect to the Parties’ respective rights and obligations.

1.3

The Contract supersedes any previous agreement or arrangements between the Client
and the Architect/Consultant in relation to the Services (whether oral or written) and
represents the entire agreement between the Client and the Architect/Consultant in relation
to the Services. All additions, amendments and variations to the Contract shall be binding
only if agreed in writing by duly authorised representatives of both the Client and the
Architect/Consultant.

1.4

If any clause or part of any clause of the Contract is ruled by the courts or declared to be
invalid or unenforceable in any way, it shall be severed from the Contract and this shall not
affect any other clause of the Contract, nor the validity of the remaining clauses of the
Contract, which shall remain in full force.

1.5

The Contract is subject to the law of England and Wales and the Parties submit to
the exclusive jurisdiction of the courts of England and Wales.

1.6

Subject to clause 3.1 of the Contract Conditions, to the extent that either Party processes
personal data, as part of the Contract, the Party undertakes to do so in compliance with
the General Data Protection Regulation (GDPR) and to keep such personal data in a secure
technological environment.

2.

Client’s Responsibilities

2.1

The Client shall:

LT
AT
I

O

N

PU

RP

O

SE
S

O

N

LY

1.

inform the Architect/Consultant of the Project Brief, the Construction Cost, the
Project Programme and the Services required and, as soon as reasonably
practicable, of any subsequent changes required and agree steps to mitigate the
consequences of such changes

2.1.2

provide, free of charge, information in the Client’s possession, or which is
reasonably obtainable, and which the Architect/Consultant reasonably advises is
necessary for the proper and timely performance of the Services, and the
Architect/Consultant shall be entitled to rely on such information

2.1.3

make decisions and give approvals as necessary for the proper and timely
performance of the Services

2.1.4

appoint or otherwise engage any Other Client Appointments required to
perform work or services under separate agreements and require them to
collaborate with the Architect/Consultant. The Client shall confirm in writing to the
Architect/Consultant the work or services to be performed by any Other Client
Appointments
hold the Other Client Appointments, and not the Architect/Consultant, responsible
for the proper carrying out and completion of the work or services entrusted to
them under any Other Client Appointments

FO

2.1.5
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O

N
SU

2.1.1

2.1.6

20

hold the Contractor(s) appointed to undertake construction works, and not the
Architect/Consultant, responsible for the proper carrying out and completion of
construction works in compliance with the Building Contract
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where the Architect/Consultant is appointed as Contract Administrator for the
Building Contract, not deal with the Contractor directly or interfere with the
Architect/Consultant’s duties under the Building Contract

2.1.8

not hold the Architect/Consultant responsible for any instructions issued by the
Client to the Other Client Appointments or Contractor

2.1.9

pay any statutory charges and any fees, expenses and disbursements in respect
of any obligations for planning, building control and other consents.

N

LY

2.1.7

The Client may issue reasonable instructions to the Architect/Consultant. The Client’s named
representative, as indicated in item A of the Contract Details, shall have full authority to act
on behalf of the Client for all purposes in connection with the matters set out in the Contract.

2.3

The Client acknowledges that the Architect/Consultant does not warrant:

SE
S

O

2.2

that planning permission and other approvals, such as but not limited to Listed
Building Consent, Scheduled Monument Consent and Ecclesiastical Consent,
from third parties shall be granted at all or, if granted, will be granted in
accordance with any anticipated timescale

2.3.2

compliance with any Project Programme and Construction Cost, which may need
to be reviewed for, but not limited to:
variations instructed by the Client

(b)

fluctuations in market prices

RP

(a)

O

2.3.1

PU

(c)	delays caused by any Other Client Appointments, the Contractor or any
other factor that is not the responsibility of the Architect/Consultant under
the Contract

LT
AT
I

The Client shall not disclose Confidential Information unless:
2.4.1

disclosure is necessary to take professional advice in relation to the Contract or
the Services

2.4.2

it is already in the public domain other than due to wrongful use or disclosure by
the Client

2.4.3

disclosure is required by law or because of disputes arising out of or in connection
with the Contract.

N
SU

2.4

the competence, performance, work, services, products or solvency of any
Other Client Appointments or the Contractor.

O

2.3.3

N

(d)	the discovery at any time of previously unknown factors which were not
reasonably foreseeable at the date of the Contract

Architect/Consultant’s Responsibilities

3.1

In the performance of the Services, and discharging all the obligations under the Contract,
the Architect/Consultant will exercise the reasonable skill, care and diligence to be
expected of an Architect/Consultant experienced in the provision of such services for
projects of a similar size, nature and complexity to the Project. Notwithstanding anything
that may appear elsewhere to the contrary, whether under this Contract or otherwise, the
Architect/Consultant’s duties and obligations shall be deemed to be subject to the exercise
of such reasonable skill, care and diligence and nothing contained in this Agreement or
elsewhere shall be construed as imposing on the Architect/Consultant any greater duty
than the exercise of such reasonable skill, care and diligence.

3.2

FO

R

C

O

3.

The Architect/Consultant shall:
3.2.1

perform the Services with due regard to the Project Brief
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inform the Client of progress in the performance of the Services and, upon
becoming aware, of any issue that may materially affect the Project Brief,
Project Programme, Construction Cost or quality of the Project, and any
information, decision or action required in mitigation

3.2.3

inform the Client of a need to make any Other Client Appointments to perform
work in connection with the Project and/or any information, decision or action
required from the Client or Other Client Appointments in connection with the
performance of the Services

3.2.4

act on behalf of the Client in the matters set out in the Contract or in relation to
any project procedures agreed with the Client from time to time, subject to the
Client’s prior written approval

3.2.5

if acting as Contract Administrator for the Building Contract, exercise impartial and
independent judgement when acting as an intermediary between the Client and
the Contractor

3.2.6

collaborate with any Other Client Appointments named in the Contract Details or
any other parties who might reasonably be expected to perform work or services
and, where indicated in the Services, the Architect/Consultant shall coordinate
relevant information received from such persons with the Architect/Consultant’s
design, but the Architect/Consultant shall not be responsible for the content of the
information received

3.2.7

make no material alteration to the Services or an approved design without the
prior written consent of the Client, except in an emergency, whereupon the
Architect/Consultant shall confirm such actions to the Client without delay.

PU

RP

O
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3.2.2

Subject to clause 3.4, the Architect/Consultant shall have the right to publish photographs
and other information relating to the Project, and the Client shall give reasonable access to
the Project for this purpose for 2 years after Practical Completion.

3.4

The Architect/Consultant shall not disclose Confidential Information unless:

N

3.3

disclosure is necessary for the proper performance of the Services, or in order to
take professional advice in relation to the Contract or the Services, or in order to
obtain/maintain insurance cover as required by the Contract

3.4.2

it is already in the public domain other than due to wrongful use or disclosure by
the Architect/Consultant

3.4.3

disclosure is required by law or because of disputes arising out of or in connection
with the Contract.

N
SU
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3.4.1

Assignment, Subcontracting, Novation and Third Party Rights

4.1

Neither the Architect/Consultant nor the Client shall at any time assign the benefit of the
Contract or any rights arising under it without the prior written consent of the other.
Such consent shall not be unreasonably withheld or delayed.

4.2

The Architect/Consultant shall not subcontract performance of any part of the Services
without the prior consent of the Client, and such consent shall not be unreasonably
withheld or delayed. Any such subcontracting shall not relieve the Architect/Consultant of
responsibility for carrying out and completing the Services in accordance with the
Contract. Such consent shall not be required for agency or self-employed staff.

4.3

The Parties may, by agreement, novate the Contract on terms to be agreed.

22
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4.

There is no intention to grant rights to third parties pursuant to the Contracts
(Rights of Third Parties) Act 1999, other than to lawful assignees.
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Fees and Expenses

5.1

The fees for performance of the Services and/or any additional services shall be calculated
in accordance with this clause and as specified in the Contract Details.

5.2

The Basic Fee for performance of the Services shall be as specified in item F of the
Contract Details and may be any or a combination of:

LY

5.

the specified percentage or percentages applied to the Construction Cost. Until
the actual cost of the building work is known, the percentages are applied to the
latest approved estimate of the cost of the building work or the Building Contract
sum. The total fee shall be adjusted based on the final Construction Cost on
completion of the Services. The cost shall exclude VAT, fees and any claims made
by or against the Contractor

5.2.2

the separate percentages specified for each RIBA Plan of Work stage applied
to the Construction Cost at the end of the previous stage

5.2.3

the specified lump sum or sums

5.2.4

the time charges ascertained by multiplying the time reasonably spent in the
performance of the Services by the specified hourly or daily rate for the relevant
personnel, as set out in item G of the Contract Details. Time ‘reasonably spent’
includes the time spent in connection with performance of the Services in
travelling from and returning to the Architect/Consultant’s office

5.2.5

any other agreed method.

RP

O

SE
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O

N

5.2.1

Lump sums and rates for time charges, mileage and printing shall be revised every
12 months in accordance with changes in the Consumer Prices Index. Each 12-month
period commences on the anniversary of the date of the Contract.

5.4

The Basic Fee shall be adjusted:

PU

5.3

including due allowance for any loss and/or expense, if material changes are made
to the Project Brief and/or the latest approved estimate of the cost of the building
work and/or Project Programme save to the extent that any changes arise from a
breach of the Contract by the Architect/Consultant and/or the Services are varied
by agreement

5.4.2

where percentage fees in accordance with clause 5.2.1 or 5.2.2 apply, to
compensate the Architect/Consultant for any reduction of the Construction Cost
arising solely from deflationary market conditions not prevailing at the date of the
Contract

5.4.3

if the Client instructs a reduction in the Project Brief during the performance of the
Services, or there is a reduction in the Construction Cost due to deflationary
market conditions, the figure to which the percentage Basic Fee shall be applied,
up to the date of the instruction or reduction, shall be the current professionally
prepared estimate of the Construction Cost or the lowest acceptable tender
(whichever is later) immediately prior to the instruction or reduction.

N
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O

Subject to clause 5.6, if the Architect/Consultant is involved in extra work or incurs extra
expense for reasons beyond the Architect/Consultant’s reasonable control, additional fees
shall be calculated on a time basis in accordance with clause 5.2.4 at the rate(s) set out in
item G of the Contract Details unless otherwise agreed. Matters in relation to which the
Architect/Consultant shall be entitled to additional fees include, but are not limited to,
where:
the cost of any work, installation or equipment, in connection with which the
Architect/Consultant performs Services, is not included in the Construction Cost

FO

5.5.1
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5.4.1

5.5.2

the Architect/Consultant is required to vary any Service already commenced or
completed or to provide a new design after the Client has authorised development
of an approved design
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the nature of the Project reasonably requires that substantial parts of the design
are not completed or that they are specified provisionally or approximately before
construction commences

5.5.4

performance of the Services is delayed, disrupted or prolonged.

LY

5.5.3

The Architect/Consultant shall inform the Client on becoming aware that clause 5.5 shall
apply. Clause 5.5 shall not apply to the extent that any change or extra work or expense
arises from a breach of the Contract by the Architect/Consultant.

5.7

The Client shall reimburse the Architect/Consultant for expenses and disbursements in the
manner specified in item H of the Contract Details.

5.8

The Architect/Consultant shall maintain records of time spent on Services performed on a
time basis and for any expenses and disbursements to be reimbursed at net cost. The
Architect/Consultant shall make such records available to the Client on reasonable request.

5.9

Where the Architect/Consultant is instructed by the Client to invite a tender or tenders for
work or services in connection with the Project but no tender is submitted or accepted, the
Architect/Consultant shall be entitled to fees due up to and including the receipt of tenders
based on the construction work or that part of it relating to the Services current at the date
of tender.
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5.6

Payment Notices

The Architect/Consultant shall issue Payment Notices at the intervals specified in item I of
the Contract Details.

5.11

In the event of non-payment of any amount properly due to the Architect/Consultant under
the Contract, the Architect/Consultant is entitled to interest on the unpaid amounts under
the provisions of clause 5.22. The Architect/Consultant may:

PU

5.10

suspend use of the copyright licence under the provisions of clause 6

5.11.2

suspend or terminate performance of the Services and other obligations under the
provisions of clause 9

5.11.3

commence dispute resolution procedures and/or debt recovery procedures.
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5.11.1

Each Payment Notice shall comprise the Architect/Consultant’s account, setting out any
accrued instalments of the fee and other amounts due, less any amounts previously paid,
and stating the basis of calculation of the amount specified, which shall be the Notified
Sum. The payment due date shall be the date of the Architect/Consultant’s Payment
Notice. Instalments of fees shall be calculated on the Architect/Consultant’s reasonable
estimate of the percentage of completion of the Services or stages or other services or any
other specified method.

5.13

The Client shall pay the Notified Sum within 14 days of the date of issue of the relevant
Payment Notice (which shall be the Final Date for Payment) unless:

N
SU

5.12

the Architect/Consultant has become insolvent (as defined in the Housing Grants,
Construction and Regeneration Act 1996) at any time between the last date on
which the Client could have issued the notice under clause 5.16 and the Final Date
for Payment

5.13.2

the Client has issued a notice under clause 5.16.

C

O

5.13.1

The Client shall not delay payment of any undisputed part of the Notified Sum.

5.15

The Architect/Consultant shall submit the final Payment Notice for fees and any other
amounts due when the Architect/Consultant reasonably considers the Services have been
completed.
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Notice of Intention to Pay Less
If the Client intends to pay less than the Notified Sum, the Client shall give a written notice
to the Architect/Consultant not later than 5 days before the Final Date for Payment,
specifying:
the amount that the Client considers to be due on the date the notice is served

5.16.2

the basis on which that sum is calculated

5.16.3

the ground for doing so or, if there is more than one ground, each ground and the
amount attributable to it.

N

LY

5.16.1

O

5.16

The Client shall, on or before the Final Date for Payment, make payment to the
Architect/Consultant of the amount, if any, specified in the written notice.

5.18

If no such notice is given, the amount due and payable shall be the Notified Sum stated as
due in the Architect/Consultant’s account. The Client shall not delay payment of any
undisputed part of the account.

5.19

If the Client issues such a notice and the matter is referred to an Adjudicator who decides
that an additional sum, greater than the amount stated in the notice of intention to pay less,
is due, the Client shall pay that sum within 7 days of the date of the decision or the date
which, in the absence of the notice, would have been the Final Date for Payment, whichever
is the later.

5.20

The Client shall not withhold any amount due to the Architect/Consultant under the
Contract unless the amount has been agreed with the Architect/Consultant or has
been decided by any tribunal to which the matter is referred as not being due to the
Architect/Consultant. All rights of set-off at common law or in equity which the Client
would otherwise be entitled to exercise are expressly excluded.

5.21

If the performance of any or all of the Services and/or obligations is suspended or
terminated, the Architect/Consultant shall be entitled to:

N
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5.17

payment of any part of the fee and other amounts properly due to the date of the
last instalment and a fair and reasonable amount up to the date of suspension or
termination to reflect any work undertaken but not completed at the time of
suspension or termination and payment of any licence fee due under clause 6

5.21.2

reimbursement of any loss and/or damages caused to the Architect/Consultant
due to the suspension or the termination, except where the Architect/Consultant is
in material or persistent breach of the obligations under the Contract.

LT
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I

O

5.21.1

In the event that any amounts are not paid when properly due, the Architect/Consultant
shall be entitled to simple interest on such amounts until the date that payment is
received at 8% per year over the dealing rate of the Bank of England, current at the date
that payment becomes overdue, together with such costs as are reasonably incurred by
the Architect/Consultant (including costs of time spent by principals, employees and
advisers) in obtaining payment of any sums due under the Contract. Any entitlement to
interest at the specified rate shall also apply to any amounts that are awarded in
adjudication, arbitration or legal proceedings.

5.23

The Client or the Architect/Consultant shall pay to the other Party who successfully
pursues, resists or defends any claim or part of a claim brought by the other:
such costs as are reasonably incurred (including costs of time spent by principals,
employees and advisers) where the matter is resolved by negotiation or mediation

R

5.23.1

C

O

N
SU

5.22

5.24

such costs as may be determined by any dispute resolution body to which the
matter is referred.

FO

5.23.2

In addition to the fees and expenses, the Client shall pay any VAT chargeable on the
Architect/Consultant’s fees and expenses.
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Copyright and Licence

6.1

Subject to clause 6.3 and clause 6.10, the Architect/Consultant shall own all intellectual
property rights, including the copyright in the drawings and documents produced in
performing the Services, and this clause generally asserts the Architect/Consultant’s
moral right to be identified as the author of such work.

6.2

No part of any design by the Architect/Consultant may be registered under the
Registered Designs Regulations 2001 by the Client without the written consent of the
Architect/Consultant.

6.3

To the extent that fees and other amounts properly due are paid, the Client shall have a
licence to copy and use all drawings and documents provided by the Architect/Consultant
in either paper or digital formats only for purposes related to construction of the Project or
its subsequent use or sale. They may not be used for reproduction of the design for any
part of any extension of the Project or any other project.

6.4

Copying or use of the drawings and documents which have been provided in either paper
or digital formats by any Other Client Appointments providing services to the Project shall
be deemed to be permitted under a sub-licence granted by the Client, whether such
drawings and documents were issued by the Client or on the Client’s behalf.

6.5

The Architect/Consultant shall be liable to the Client in respect of any reasonably
foreseeable and fully mitigated expenses, losses or damages directly suffered by the Client
as a result of the work of the Architect/Consultant being in breach of copyright or any other
intellectual rights of any third party.

6.6

The Architect/Consultant shall not be liable for any use of the drawings and documents
which have been provided in either paper or digital formats other than for the purpose
for which they were prepared and provided by the Architect/Consultant.

6.7

If at any time the Client is in default of payment of any fees or other amounts properly due,
the Architect/Consultant may suspend further use of the licence and any sub‑licences for
the drawings and documents to which the unpaid monies relate on giving 7 days’ notice of
the intention to do so. Use of the licence may be resumed on receipt of such outstanding
amounts.

6.8

The licence shall stay in force, notwithstanding the expiry or termination of the Contract,
unless it is suspended at the date of such expiry or termination.

6.9

The Basic Fee for the performance of the Services shall include all royalties, licence fees or
similar expenses for the making, use or exercise by the Architect/Consultant of any
invention or design patents, etc. for the purpose of performing the Services.

6.10

If the Project is being grant funded by certain grant funders, e.g. Historic England, whose
grant contract conditions require that the Architect/Consultant grants to the Client a
perpetual non-exclusive royalty free licence to use any intellectual property rights, including
but not limited to copyright in any drawings or documents produced in performing the
Services, it will be deemed that this requirement takes precedence over clauses 6.1 to 6.3
and will be granted by the Architect/Consultant.

7.

Architect/Consultant’s Liability

7.1

Actions or proceedings arising out of or in connection with the Contract, whether in
contract, in tort, for negligence or breach of statutory duty or otherwise, shall not be
commenced after the expiry of 6 or 12 years, depending on how the Contract is executed,
from the date of Practical Completion or the date of completion of the last Services,
whichever is the earlier.
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N
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6.

7.2
26

In any such action or proceedings:
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7.2.2

no employee of the Architect/Consultant or any agent of the Architect/Consultant
shall be personally liable to the Client for any negligence, default or any other
liability whatsoever arising from performance of the Services.

LY

the Architect/Consultant’s liability for loss or damage shall not exceed the amount
of the Architect/Consultant’s professional indemnity insurance specified in item J
of the Contract Details

N

In respect of any claim by the Client under the Contract, and without prejudice to the
provisions of clause 7.2.1, the Architect/Consultant’s liability shall be limited to such sum as
shall be agreed between the Parties or adjudged by the court to be the proportion of the
loss to the Client caused by the Architect/Consultant’s failure to exercise reasonable skill,
care and diligence in the performance of its duties under the Contract. This proportion is to
be calculated on the basis that:

SE
S

O

7.3

7.2.1

all other consultants, contractors and Other Client Appointments providing work or
services for the Project are deemed to have provided to the Client contractual
undertakings in respect of their work or services on terms materially no less
onerous than those which apply to the Architect/Consultant under the Contract

7.3.2

there are deemed to be no exclusions or limitations of liability or joint insurance or
co-insurance provisions between the Client and any other persons referred to in
this clause

7.3.3

all the persons referred to in this clause are deemed to have paid to the Client
such sums as it would be just and equitable for them to pay, having regard to the
extent of their responsibility for that loss and/or damage.

PU

RP

O

7.3.1

Professional Indemnity Insurance

8.1

The Architect/Consultant shall maintain, until the expiry of the period specified in clause 7.1,
professional indemnity insurance with a limit of indemnity not less than the amount or
amounts specified in item J of the Contract Details, provided such insurance continues to
be offered on commercially reasonable terms to the Architect/Consultant at the time
when the insurance is taken out or renewed. The Architect/Consultant, when reasonably
requested by the Client, shall produce for inspection a broker’s letter or certificate
confirming that such insurance has been obtained and is being maintained.

8.2

The Architect/Consultant shall inform the Client as soon as practicable upon becoming
aware that such insurance ceases to be available on commercially reasonable terms or,
subsequent to the date of the Contract, any restrictions are attached to the policy or an
aggregate limit applies to any matters other than those specified in the Contract Details in
order that the Architect/Consultant and the Client can discuss the best means of protecting
their respective positions.

9.

Suspension or Termination

9.1

The Client may suspend or terminate performance of any or all of the Services and other
obligations under the Contract by giving the Architect/Consultant at least 7 days’ written
notice and stating the reason for doing so.

9.2

The Architect/Consultant may suspend or terminate performance of any or all of the Services
and other obligations under the Contract by giving the Client at least 7 days’ written notice
and stating the grounds on which it intends to do so. Such grounds are limited to:
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8.

9.2.1

the Client’s failure to pay any fees or other amounts due by the Final Date for
Payment unless, where applicable, the Client has given effective notice
under clause 5.16 of the intention to pay less than the amount stated in the
Architect/Consultant’s Payment Notice
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the Client is in material or persistent breach of its obligations under the Contract

9.2.3

the Architect/Consultant is prevented from or impeded in performing the Services
for reasons beyond the Architect/Consultant’s control

9.2.4

force majeure

9.2.5

any other reasonable grounds for suspension or termination of the Contract.

LY

9.2.2

In the event of suspension or termination, the Architect/Consultant shall cease performance
of the Services and/or other obligations under the Contract in an orderly and economical
manner on the expiry of the notice period after receipt or issue of a notice of suspension or
termination.

9.4

If the reason for a notice of suspension arises from a default:

O

N

9.3

which is remedied within the notice period, the Architect/Consultant shall resume
performance of the Services and other obligations under the Contract within a
reasonable period

9.4.2

which is not remedied within the notice period by the defaulting Party, the
Contract may be terminated by the non-defaulting Party giving at least 7 days’
further written notice.

O

SE
S

9.4.1

Where Services are suspended by either Party after serving notice under clause 9.1 or
clause 9.2 and not resumed within 6 months, the Architect/Consultant has the right to treat
performance of the Services as ended on giving at least 7 days’ further written notice to
the Client.

9.6

The direct or indirect effect of any period of suspension arising from a valid notice given
under clause 9.1 or clause 9.2 shall be taken into account for the purposes of assessing
compliance by the Architect/Consultant with the Project Programme.

9.7

Performance of the Services and/or other obligations may be terminated immediately by
notice from either Party if:

N

PU

RP

9.5

the other Party becomes bankrupt or is subject to a receiving or administration
order, and/or goes into liquidation, and/or becomes insolvent (as defined in the
Housing Grants, Construction and Regeneration Act 1996), and/or makes any
arrangements with creditors

9.7.2

the other Party becomes unable to perform its obligations through death or incapacity.
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O

9.7.1

On termination of performance of the Services and/or other obligations under the Contract,
a copy of any drawings and documents produced pursuant to the Services and not
previously provided by the Architect/Consultant to the Client shall be delivered to the Client
by the Architect/Consultant, subject to the terms of the licence under clause 6.3 and
payment of any outstanding fees and other amounts due plus the reasonable expenses of
the Architect/Consultant.

10.

Dispute Resolution

Subject to clause 10.2, the Parties may attempt to settle the dispute, in the first instance,
by mediation as specified in item K of the Contract Details.

R

10.1

C

Mediation

O

N
SU

9.8

10.2
10.3

28

FO

Adjudication
Either Party may give notice at any time of its intention to refer a dispute or difference to an
Adjudicator.
Referral of the dispute to an Adjudicator shall be made within 7 days of the issue of the
notice.
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If the Parties cannot reach agreement on a person to act as Adjudicator, either Party may
apply for a nomination or appointment to be made by the Royal Institute of British Architects.

10.5

The adjudication rules shall be as stated in item K of the Contract Details.

10.6

The dispute may be referred by either Party to the final resolution process, as set out in
item K of the Contract Details.

LY

10.4

O

Where it is stated in item K of the Contract Details that arbitration applies as an alternative
to litigation:
10.7.1

without prejudice to any right of adjudication, where in item K of the Contract
Details an arbitration agreement is made and either Party requires a dispute or
difference (except in connection with the enforcement of any decision of an
Adjudicator) to be referred to arbitration then that Party shall serve on the other
Party a notice of arbitration to that effect and the dispute or difference shall be
referred to a person to be agreed between the Parties. If the Parties cannot reach
agreement on a person to act as Arbitrator within 14 days of the date on which the
notice is served, either Party may apply for a nomination or appointment to be
made by the Royal Institute of British Architects

10.7.2

the Client or the Architect/Consultant may refer to litigation any claim for a financial
remedy which does not exceed the financial limit provided by order made under
section 91 of the Arbitration Act 1996

10.7.3

in such arbitration the Construction Industry Model Arbitration Rules (CIMAR)
current at the date of the referral shall apply

10.7.4

the Arbitrator shall not have the power referred to in section 38(3) of the Arbitration
Act 1996.

PU
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10.7

N

Arbitration

N

Litigation

Where it is stated in item K of the Contract Details that litigation applies, either Party may
start court proceedings to settle a dispute.

11.

Information Formats

11.1

Where produced using CAD, BIM or other proprietary software, drawings and documents
shall be provided to the Client in PDF format only, unless an alternative format has been
agreed and set out in Item L of the Contract Details.

11.2

Without prejudice to the Architect/Consultant’s obligations under the Contract, the
Architect/Consultant does not warrant, expressly or impliedly, the integrity of any electronic
data delivered in accordance with the provisions of item L of the Contract Details.

11.3

The Architect/Consultant shall have no liability to the Client in connection with any
corruption or any unintended amendment, modification or alteration of the drawings
and documents in digital format which occurs after they have been issued by the
Architect/Consultant.
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SE
S

O

N

LY

Schedule
of Services

The specific services that the Architect/Consultant will carry out at each stage of the Project are listed
below. The Services will be undertaken in accordance with the stages defined in the RIBA Plan of Work.

RP

O

This Schedule of Services excludes the role of Principal Designer as set out in the CDM
Regulations 2015. The RIBA recommends that the default choice for the Principal Designer should be
the Architect/Consultant, who should be appointed under a separate and distinct professional
services contract (i.e. RIBA Principal Designer Professional Services Contract).

PU

The Services being undertaken should be selected individually and ticked  where an option APPLIES,
provided that clause 3.1 and clause 3.2 of the Contract Conditions shall always apply. The order of the
Services listed within each stage is not necessarily the order in which they will be undertaken as this
can vary depending on the requirements of the actual project.

N

Stage 0 – Strategic Definition

LT
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O

It is anticipated that services required as part of any Stage 0 – Strategic Definition activities will be
commissioned on a time-based charge or as a separate professional services contract. However,
any minor roles and services may be added if required.
Provide feedback from previous projects

Review relevant information from the Client to confirm the Client’s strategic brief
Visit the site and carry out an initial appraisal

N
SU

Outline the research to be undertaken to ascertain the Significance of the Heritage Asset
and explain its protected status
Advise on the procurement of a measured survey

O

Advise the Client on possible consultants that may be required for the Project

FO

R

C

Other (please specify)

Continue on a separate sheet if necessary.
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Stage 1 – Preparation and Briefing
Assist the Client in developing the initial Project Brief

LY

Undertake in situ analysis to better understand the Heritage Asset, its fabric and its
Significance

N

Undertake a Condition Survey to plan the works

O

Prepare drawings showing dates of construction and level of Significance of different parts of
the Heritage Asset

Draft a Conservation Statement
Prepare and discuss a feasibility study for the Project

SE
S

Prepare a Statement of Significance

Advise on the Other Client Appointments required to carry out the Project

RP

O

Assist the Client with the preparation of a procurement strategy for the appointment of any
Specialist Professional Adviser(s) required to deliver the Project

N

PU

Prepare the brief(s) for the following Specialist Professional Adviser(s) required to deliver the
Project (if known):

O

Advise the Client on the contract conditions for any Specialist Professional Adviser(s) required
to deliver the Project

LT
AT
I

Contribute to the development of the Project Programme
Establish the Construction Cost with the Client
Establish the Specialist Professional Adviser(s) budget with the Client

O

N
SU

On behalf of the Client, arrange for the following surveys or other investigations or research
that the Architect/Consultant identifies as reasonably required:

C

Provide a report on the feasibility of the Project for the Client’s approval before progressing to
the next stage

FO

R

Other (please specify)

Continue on a separate sheet if necessary.
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Stage 2 – Concept Design
Collate and agree with the Client changes to the initial Project Brief and issue the final
Project Brief

LY

Prepare the concept design for discussion with the Client

N

Coordinate the relevant information received from the Other Client Appointments with the
Architect/Consultant’s design

SE
S

O

Arrange for the carrying out and monitoring of the following non-invasive surveys or
opening up:

O

Develop the Conservation Statement

RP

Develop the Statement of Significance
Draft the Heritage Statement

PU

Identify specialist subcontractors required for the Project

N

Provide updated Construction Cost information to the Client and advise on the increased risk
of unforeseen variations involved with conservation projects and the requirement for sufficient
contingency to cover the cost of such
Provide updated Specialist Professional Adviser(s) cost information to the Client

O

Review and update the Project Programme

LT
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Provide architectural design information and identify the reasonably foreseeable residual
health and safety risks to the Principal Designer
Make initial contact with statutory heritage and ecclesiastical bodies

N
SU

Seek advice/consent* from the local planning authority conservation officer for
pre‑application opening up or investigation works (*delete as applicable)
Ascertain the relevant material for primary public/stakeholder consultation
Undertake pre-application consultation with the relevant statutory authority

O

Prepare a stage report on the concept design, final Project Brief and Construction Cost for
the Client’s approval before progressing to the next stage

FO

R

C

Other (please specify)

Continue on a separate sheet if necessary.
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Stage 3 – Spatial Coordination
Prepare the design in sufficient detail to enable spatial coordination

LY

Coordinate the relevant information received from the Other Client Appointments with the
Architect/Consultant’s design

N

Review design in relation to the guidance provided by Specialist Professional Adviser(s)

O

Develop the Conservation Statement/Heritage Statement* in sufficient detail for consents
application purposes (*delete as appropriate)
Identify relevant specialist suppliers and supply chain and consider how they will be procured

SE
S

Review and update the Project Programme

Provide updated Construction Cost information to the Client

Provide updated Specialist Professional Adviser(s) cost information to the Client

RP

O

Provide architectural design information and identify the reasonably foreseeable residual
health and safety risks to the Principal Designer
Undertake early consultation with Building Control to establish initial strategies on
fire/ventilation/thermal/access, etc. which could impact on heritage value

PU

Prepare information to support application(s) for:
planning consent

LT
AT
I

Ecclesiastical Consent

O

Scheduled Monument Consent

N

Listed Building Consent

Undertake consultation with stakeholders which may include statutory heritage bodies,
amenity societies and relevant ecclesiastical bodies
Submit application(s) for:

N
SU

planning consent

Listed Building Consent
Scheduled Monument Consent

O

Ecclesiastical Consent

C

Prepare a stage report on the spatially coordinated design and the Construction Cost for the
Client’s approval before progressing to the next stage

FO

R

Other (please specify)

Continue on a separate sheet if necessary.
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Stage 4 – Technical Design
Advise the Client on the discharge of conditions with regard to statutory consents

LY

Coordinate the relevant information received from the Other Client Appointments with the
Architect/Consultant’s design

N

Prepare the architectural specification/schedule of works* (*delete as appropriate)

O

Prepare the technical design in sufficient detail to enable a tender or tenders to be obtained
Review and update the Project Programme

SE
S

Provide updated Construction Cost information to the Client
Provide updated Specialist Professional Adviser(s) cost information to the Client

O

Prepare and submit applications to discharge conditions relating to planning consent/Listed
Building Consent/Scheduled Monument Consent/Ecclesiastical Consent to the appropriate
authority for the clearance of pre-commencement planning conditions

RP

Prepare/prepare and submit* an application for Ecclesiastical Consent
(if not submitted at an earlier stage) (*delete as applicable)

PU

Advise the Client on the appropriate form of Building Contract, its conditions and the
responsibilities of the Client, the Other Client Appointments and the Contractor
Advise the Client on potential contractors to be invited to tender for the construction works

N

Identify and agree the extent of the technical design work that is to be completed by the
Contractor or the specialist subcontractors

LT
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O

Provide architectural design information and identify the reasonably foreseeable residual
health and safety risks to the Principal Designer
Collate the Other Client Appointments’ tender information and issue the tender pack to the
Client for its approval
Invite, appraise and report on tenders

N
SU

Prepare and submit the Building Regulations application
Request that the Contractor provides evidence to the Client of any insurances required under
the Building Contract
Prepare the Building Contract and arrange for it to be signed/executed

C

O

Coordinate the design work prepared by the Contractor and the specialist subcontractors
with the Architect/Consultant’s design

R

Advise the Client on the need for a construction phase fire strategy (e.g. sprinklers on site)
and on the need for protection of special features of interest and for areas not included in the
building works

FO

Provide the Contractor with the information reasonably required for construction
Prepare a stage report on the technical design for the Client’s approval before progressing to
the next stage
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LY

Other (please specify)

O

N

Continue on a separate sheet if necessary.

Stage 5 – Manufacturing and Construction

SE
S

Provide architectural information to the Other Client Appointments, as reasonably required,
to enable them to carry out their services
Issue instructions in accordance with the terms of the Building Contract

O

Organise, chair and record meetings, at the frequency stated in item F of the Contract
Details, identify the activities to be undertaken and determine who is responsible for taking
action and report on progress to the Client

PU

RP

Provide the Principal Designer or the Principal Contractor with the architectural final
construction issue information for inclusion in the Health and Safety File (under the
CDM Regulations 2015)
Carry out visual site inspections, as stated in item F of the Contract Details, to inspect the
construction works with respect to general compliance with the Building Contract and
Project Programme

O

N

Maintain contract administration procedures, hierarchy of responsibility and lines of
communication for the exchange of information between the Client, the Other Client
Appointments and the Contractor in accordance with the Building Contract

LT
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Respond within a reasonable timeframe to site queries
Certify interim payments in accordance with the terms of the Building Contract and advise on
the final Construction Cost
Provide updated Specialist Professional Adviser(s) cost information to the Client

N
SU

Advise the Client regarding the effect that any variation or change proposed by the Client or
Contractor will have on the Construction Cost and Project Programme
Review the progress of the construction works against the Project Programme

O

Prepare and submit planning application/Listed Building Consent/Scheduled Monument
Consent* (*delete as applicable) to the appropriate planning authority to discharge the
construction stage and the pre-occupancy planning conditions

C

Update the Conservation Statement to reflect what has been learned during the Project

R

Contribute to the conservation/heritage section of the O&M manual

FO

Request manufacturers’ maintenance instructions or leaflets from the Contractor and provide
them to the Client
Provide the Client with the original copy of any notices, consents or approvals in connection
with planning, building control and other relevant statutory approvals
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Certify Practical Completion when this has been achieved

O

N

LY

Other (please specify)

Continue on a separate sheet if necessary.

SE
S

Stage 6 – Handover

Carry out visual site inspections, as stated in item F of the Contract Details, and comment on
the resolution of defects and issue site inspection reports to the Client

O

Issue a schedule of defective works

RP

Liaise with the Client, the Other Client Appointments and the Contractor in relation to the
making good of defects

PU

Inspect the remedial works following receipt of notice from the Contractor that the resolution
of defective works is complete
Certify when the defective works have been rectified

Assist the Client and the Contractor to agree the final account and issue the final certificate

N

Complete the Conservation Statement for handover to the Client

LT
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I

O

Lodge relevant information in a local archive and Historic Environment Records so that it is
publicly available
Discharge any post completion planning application consent/Listed Building Consent/
Scheduled Monument Consent/Ecclesiastical Consent conditions
Provide guidance on future repair and maintenance

O

N
SU

Other (please specify)

Stage 7 – Use

C

Continue on a separate sheet if necessary.

FO

R

Services required as part of any ongoing (long-term) Stage 7 – Use activities are not listed.
It is anticipated that such services will be commissioned as a separate professional services or
operating contract.
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Other Services

N

LY

Tick  the box where an option APPLIES, then select whether the service is included in the
Basic Fee (item F of the Contract Details), whether it will be carried out on a time-based charge,
as per item G of the Contract Details, or whether it will be undertaken for a lump sum charge
(state the charge in the ‘Other services’ section of item F of the Contract Details).

Prepare an access audit

included in Basic Fee

O

time-based charge

SE
S

lump sum charge

O

Prepare a maintenance plan with an option for having it budgeted

PU

RP

Produce a record of the Heritage Asset before the building work
commences

O

N

Assist the Client with the undertaking of public consultations

N
SU

Prepare a measured survey

LT
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I

Coordinate with ecologist regarding necessary licences from
statutory environmental bodies

C

O

Assist the Client with the preparation of the relevant documents and
ongoing consultancy to obtain funding, e.g. National Lottery
Heritage Fund, statutory heritage bodies, etc.

FO

R

Arrange for specialist samples or prototypes and/or on site trials
and investigations
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included in Basic Fee
time-based charge
lump sum charge
included in Basic Fee
time-based charge
lump sum charge
included in Basic Fee
time-based charge
lump sum charge
included in Basic Fee
time-based charge
lump sum charge
included in Basic Fee
time-based charge
lump sum charge
included in Basic Fee
time-based charge
lump sum charge
included in Basic Fee
time-based charge
lump sum charge
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Prepare a Characterisation Appraisal

included in Basic Fee
time-based charge

LY

lump sum charge
included in Basic Fee

N

Prepare a Conservation Management Plan

time-based charge

RP

Prepare documents for amendments to statutory listings

O

Develop a historic BIM plan/heritage data management plan

SE
S

O

lump sum charge

N

PU

Work with a curator or conservator, appointed by the Client, to
ascertain the best way to protect objects and/or artwork

time-based charge
lump sum charge
included in Basic Fee
time-based charge
lump sum charge
included in Basic Fee
time-based charge
lump sum charge
included in Basic Fee
time-based charge
lump sum charge
included in Basic Fee
time-based charge
lump sum charge

FO

R

C

O

N
SU

Other (please specify)

LT
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O

Contribute to a disaster recovery plan prepared by the Client or
Other Client Appointments

included in Basic Fee
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Additional Services

LY

The following services are not included in the Contract but the Client can request that the
Architect/Consultant undertakes these services, if the need arises, during the Project. These
services are subject to additional fees, which are to be agreed between the Client and the
Architect/Consultant.

N

Services may include, but are not limited to, the following:
producing models and special drawings

•

revision of, or preparation of, additional documents to comply with additional requirements of
planning or statutory authorities

•

making submissions to and negotiating approvals with landlords, freeholders, etc.

•

preparing a schedule of dilapidations

•

services in connection with party wall negotiations

•

negotiating a price with a contractor (in lieu of tendering)

•

services in any dispute between the Client and another party

•

services following damage by fire and other causes

•

services following suspension or termination of any contract or agreement following the
insolvency of any other party providing services to the Project

•

services in connection with government and other grants.
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It is the responsibility of the purchaser/user to ensure that all the data and information inserted into the Contract and any changes made to any of the
Contract Conditions are accurate and correct before the Contract is signed. RIBA accepts no responsibility or liability for any changes to the text,
errors or omissions made by the purchaser/user.

FO

Whilst RIBA has taken every effort to ensure the accuracy and quality of information and guidance within this Contract, RIBA makes
no representations, warranties or guarantees, whether express or implied, that the content of the Contract is accurate, complete or up‑to‑date.
Copyright Licence
3 This document is for the sole use of the purchaser.
3 You may use it for one Professional Services Contract only.
3 You and the other Party to your Contract may distribute copies of this document to advisers and to Other Client Appointments as necessary in
connection with the proper performance of your Contract.
7 In any other case, you may not distribute or reproduce the whole or any part of this document in any work, whether in hard copy, electronic or any
other form, without the prior written consent of the RIBA.
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